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BELL RD.

GREENWAY RD.

WADDELL RD.

CACTUS AVE,

PEORIA AVE.

PLAN & PROFILE SHEET — JERRY STREET

N.T.S.
BENCHMARK SHEET INDEX

CITY OF SURPRISE BRASS CAP FLUSH 1 COVER SHEET

AT THE INTERSECTION OF COTTONWOOD 2 CONSTRUCTION NOTES, LEGEND AND
STREET AND NASH STREET STAMPED TYPICAL SECTION

"BM 31-13" | | 3~4

COORDINATES (WGS 84):

33'37'57.58"N

112'20°00.34"W

NAVD88 ELEVATION: 1176.02

BASIS OF BEARING ENGINEER

MARICOPA COUNTY LOW DISTORTION PRQOJECTION
LINEAR UNIT: INTERNATIONAL FOOT (iFT)
GEODETIC DATUM: NAD 1983

PROJECTION TYPE: LAMBERT CONFORMAL CONIC

LATITUDE OF ORIGIN: 33'15'00” N

(SINGLE PARALLEL) Esoz; 253—1202 FAX

CENTRAL MERIDIAN: 112°15'00” W
FALSE NORTHING: 1,500,000.000 IFT
FALSE EASTING: 2,500,000.000 IFT

STANDARD PARALLEL SCALE: 1.000045 (EXACT)

APPROVAL

602
CONTACT: GARY FROMM

253-1200

JACOBS ENGINEERING GROUP INC.
101 NORTH FIRST AVENUE
SUITE 2600

PHOENIX, ARIZONA 85003

THIS SET OF PLANS HAS BEEN REVIEWED FOR COMPLIANCE WITH CITY REQUIREMENTS PRIOR

TO ISSUANCE OF PERMITS. THE CITY NEITHER ACCEPTS NOR ASSUMES ANY LIABILITY FOR

ERRORS OR OMMISIONS. THIS COMPLIANCE APPROVAL SHALL NOT PREVENT THE CITY
ENGINEER FROM REQUIRING CORRECTIONS OF ERRORS OR OMMISIONS IN PLANS FOUND TO BE

IN VIOLATION OF LAW OR ORDINANCES.

O3 /05 (oo 15

CITY OF SURﬁ;éE ENGINEER

DATE

=l

]

=S

SURPRISE. ARIZONA

COMMUNITY DEVELOPMENT BLOCK GRANT
2014/2015 B-14-MC-04-0514
ROADWAY RECONSTRUCTION

JERRY STREET

URPRISE

ARITZONA

THESE PLANS HAVE BEEN SUBMITTED TO THE FOLLOWING UTILITY COMPANIES FOR REVIEW OF
ANY UTILITY CONFLICTS, IF ANY CONFLICTS ARISE DURING THE COURSE OF CONSTRUCTION
FROM: UNFORESEEN CIRCUMSTANCES. IT SHALL BE REPORTED TO THE APPROPRIATE UTiliTY
COMPANY AND BE RESOLVED BY THEM AND THE DESIGN ENGINEER '

| ESTIMATED QUANTITIES

DESCRIPTION UNIT QUANTITY
SUBGRADE PREPARATION SQ.YD. 10,367
3.5" A.C. ON 7.5” ABC SQ.YD. 10,367
MILL A.C. (3") SQ.YD. 10,367
ADJUST MANHOLE TO FINISH GRADE PER MAG STD DTL 422 EACH 5
ADJUST WATER VALVE TO FINISH GRADE PER MAG STD DTL 391—1, TYPE A EACH 12
VERTICAL CURB AND GUTTER PER MAG STD DTL 220-1, TYPE "A” LFT. 137
4 SIDEWALK PER MAG STD DTL 230 SQ.YD. 128
PAVEMENT MARKER FOR FIRE HYDRANT PER MAG DTL 122 | EACH 7
CURB RAMP DETECTABLE WARNING ON SIDEWALK RAMP PER MAG STD DTL 234 EACH 9
REMOVE AND REPLACE SURVEY MONUMENT PER MAG STD DTL 120, TYPE "B" 'EACH 4
VALLEY GUTTER PER MAG STD DTL 240 SQ.FT. 126
SIDEWALK RAMP PER MAG STD DTL 235-2 EACH 1
MID-BLOCK RAMP PER MAG STD DTL 235-5 EACH 2
24” SOLID WHITE THERMOPLASTIC LINE LFT. 36

UTILITY COMPANIES
AGENCY UTILITY CONTACT PHONE

ARIZONA PUBLIC SERVICE FLECTRIC RON GANDARA (602) 371-7546
CITY OF EL MIRAGE (COEM) WATER CHRIS HAUSER (602) 291-6894
CITY OF SURPRISE SEWER, WATER SUNEEL GARG (623) 2226130
COX COMMUNICATIONS CATV, FIBER RANDY SIMS (623) 328—4058
CENTURYLINK COAXIAL, FIBER ERIC HITCHCOCK (602) 630—5474
INTEGRA TELECOM/SW FIBER | FIBER LEE STAUBER (602) 8896076
MCI - FIBER DEAN BOYERS (972) 729-6322
SOUTHWEST GAS | eAs YVONNE AGUIRRE (602) 484—5338

MAYOR
SHARON WOLCOTT

VICE MAYOR
JOHN WILLIAMS

COUNCIL MEMBERS

ROLAND F. WINTERS JR
JIM BIUNDO
JOHN WILLIAMS
RACHEL VILLANUEVA
SKIP HALL
"TODD TANDE

CITY MANAGER
BOB WINGENROTH

CITY CLERK
SHERRY ANN AGUILAR

CITY ENGINEER
KARL ZOOK, P.E.

PROJECT MANAGER
SUNEEL GARG, P.E.

CDBG PROJECT COORDINATOR

ALICIA RUBIO

CERTIFCATION

| CERTIFY THAT THE DESIGN SHOWN {S BASED ON ACCURATE FIELD
DATA WHICH HAS BEEN CHECKED IN THE FIELD WITHIN 60 DAYS
PRIOR SUBMISSION FOR CITY APPROVAL.

— L

03/03 /15

BY

DATE

( revisiov

"\

ARIZONA

SURPRISE

REGISTERED PROFESSIONAL ENGINEER
48276

DATE

REGISTRATION NO.

AS-BUILT CERTIFICATION

"l HEREBY CERTIFY THAT THE "AS—-BUILT” MEASUREMENTS AS SHOWN HEREON WERE MADE
UNDER MY SUPERVISION OR AS NOTED AND ARE CORRECT TO THE BEST OF MY KNOWLEDGE
AND BELIEF.”

REGISTERED PROFESSIONAL ENGINEER

DATE

Call at least two full working days .

"j Dial 8-1+% or 1-800-STAKE-IT (782-5348)
1In Maricopa County: {602) 263-1100

JACO

101 NORTH 1st AVENUE, SUITE 2800
PHOENIX, ARIZONA 85003

PHONE: 1.602,253.1200 FAX: 1.6802.253.1202

- COVER SHEET

ROADWAY RECONSTRUCTION

ARIZONA

JERRY STREET

CITY OF SURPRISE

v

) EXPIRES 09/30/17

GAF

CHECKED

MAG
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GENERAL ENGINEERING NOTES:

1.

10.

1.

12.

13.

14.

ALL CONSTRUCTION MUST CONFORM TO MARICOPA ASSOCIATION OF GOVERNMENT (MAG)
SPECIFICATIONS AND DETAILS AND LATEST REVISIONS UNLESS OTHERWISE STATED ON PLANS.

THE ENGINEER WILL NOT BE RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES,
SEQUENCES, OR PROCEDURES OR FOR SAFETY PRECAUTIONS OR PROGRAMS UTILIZED IN CONNECTION

WITH THE WORK, AND THEY WILL NOT BE RESPONSIBLE FOR THE CONTRACTOR’'S FAILURE TO CARRY
OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING ALL OVERHEAD AND UNDERGROUND
UTILITY LOCATIONS WHERE CONSTRUCTION OCCURS. SPECIAL CARE SHALL BE TAKEN TO ENSURE THAT
ALL UTILITIES ARE AVOIDED. UTILITY LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE AND NOT
FOR CONSTRUCTION PURPOSES. ANY DAMAGE TO EXISTING UTILITIES SHALL BE REPAIRED AND OR

REPLACED AT THE CONTRACTOR’S EXPENSE. THE CONTRACTOR SHALL COMPLY WITH ALL CURRENT
BLUE STAKE LAWS. CALL BLUE STAKE FOR FIELD LOCATION AT (602) 263—1100.

THE CITY OF SURPRISE ENGINEERING SERVICES OF PUBLIC WORKS SHALL BE NOTIFIED FORTY—EIGHT
(48) HOURS PRIOR TO COMMENCEMENT OF ANY CONSTRUCTION WORK AT (623) 222-6150.

THE ENGINEER AND APPLICABLE AGENCY MUST APPROVE, PRIOR TO CONSTRUCTION, ANY ALTERATION
OR VARIANCE FROM THESE PLANS. ANY VARIATION FROM THESE PLANS SHALL BE PROPOSED AND
RESUBMITTED FOR REVIEW AND APPROVAL.

THE CONTRACTOR SHALL PROTECT AND MAINTAIN ALL EXISTING UTILITIES ON THE SITE. ANY DAMAGE
TO EXISTING UTILITIES, WHETHER SHOWN OR NOT ON THE DRAWING, SHALL BE REPAIRED/REPLACED

AT THE CONTRACTOR'S EXPENSE. EXISTING SURFACE FEATURES AND FENCING SHALL BE REPLACED IN
KIND.

ANY INSPECTION BY THE CITY, COUNTY, OR THE ENGINEER, SHALL NOT IN ANY WAY RELIEVE THE
CONTRACTOR FROM ANY OBLIGATION TO PERFORM THE WORK IN STRICT COMPLIANCE WITH THE
APPLICABLE CODES AND AGENCY REQUIREMENTS.

THE CONTRACTOR IS TO LOCATE ALL EXISTING LANDSCAPING, LANDSCAPING IRRIGATION LINES,
PROPERTY MONUMENTS, FENCING OR SURFACE FEATURES PRIOR TO CONSTRUCTION. ANYTHING

DISTURBED DURING CONSTRUCTION SHALL BE REPLACED IN KIND AT THE CONTRACTOR’S EXPENSE.

NOTHING CONTAINED IN THE CONTRACT DOCUMENTS SHALL CREATE, NOR SHALL BE CONSTRUED TO
CREATE, ANY CONTRACTUAL RELATIONSHIP BETWEEN THE ENGINEER AND THE CONTRACTOR OR ANY
SUBCONTRACTOR.

ALL CONSTRUCTION WATER USED WITHIN THE CITY OF SURPRISE WATER SERVICE AREA REQUIRES
APPROVAL BY THE CITY OF SURPRISE PUBLIC WORKS DEPARTMENT AND MAY BE SUBJECT TO VOLUME
AND TIME RESTRICTIONS. PLEASE SEE THE CITY OF SURPRISE CONSTRUCTION WATER GUIDELINES FOR
ADDITIONAL INFORMATION. THE GUIDELINES CAN BE OBTAINED FROM THE PUBLIC WORKS DEPARTMENT
AT 623—222-6000.

TRAFFIC CONTROL SHALL BE MAINTAINED IN ACCORDANCE WITH MAG SPECIFICATION 401, THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES, AND THE “TEMPORARY WORK ZONE TRAFFIC MANAGEMENT

POLICY” (LATEST EDITION).

PRIOR TO FINAL APPROVAL AND ACCEPTANCE OF THE WORK, THE DEVELOPER/CONTRACTOR WILL BE

REQUIRED TO CLEAN AND REPAIR ADJACENT (OFF—PROJECT) ROADWAYS USED OR DAMAGED DURING
THE COURSE OF CONSTRUCTION.

EMERGENCY VEHICLE ACCESS (E.V.A.) MUST BE PROVIDED BY THE DEVELOPER/CONTRACTOR
THROUGHOUT THE PROJECT SITE. E.V.A. ROADS AND SIGNAGE SHALL BE MAINTAINED BY THE
DEVELOPER /CONTRACTOR AT ALL TIMES. SIGNAGE SHALL BE POSTED AT THE POINT OF ENTRY TO
THE SITE AND AT ALL LOCATIONS WHERE A CHANGE IN DIRECTION OCCURS.

THE PLANS SHALL COMPLY WITH THE AMERICANS WITH DISABILITIES ACT'S ACCESSIBILITY GUIDELINES,
AS PUBLISHED IN THE FEDERAL REGISTER ON SEPTEMBER 15, 2010.

PAVING NOTES:

1.

10.

THE ACTUAL POINT OF PAVEMENT MATCHING AND/OR TERMINATION, SHALL BE DETERMINED IN THE FIELD
BY A CITY OF SURPRISE FIELD INSPECTOR.

ALL FRAMES, COVERS, VALVE BOXES, AND MANHOLE COVERS SHALL BE ADJUSTED TO FINISH GRADE
AFTER COMPLETION OF PAVING OR RELATED CONSTRUCTION.

CONSTRUCTION OF SURFACE IMPROVEMENTS SHALL NOT BEGIN UNTIL CONFLICTING UNDERGROUND UTILITY
CONSTRUCTION IS COMPLETED AND SERVICE CONNECTIONS TO ALL PLATTED LOTS HAVE BEEN
ADEQUATELY EXTENDED TO THE RIGHT—OF—-WAY OR PUBLIC UTILITY EASEMENT.

THE PERMITTEE SHALL ARRANGE FOR THE RELOCATION COSTS OF ALL UTILITIES, INCLUDING ANY STREET
LIGHTS, AND SUBMIT A UTILITY RELOCATION SCHEDULE PRIOR TO THE ISSUANCE OF A CONSTRUCTION
PERMIT.

TREES AND SHRUBBERY IN THE RIGHT—OF—-WAY THAT CONFLICT WITH PROPOSED IMPROVEMENTS SHALL
NOT BE REMOVED WITHOUT APPROVAL FROM THE CITY. THE PERMITTEE SHALL BE RESPONSIBLE FOR
OBTAINING AUTHORIZATION FROM CITY OF SURPRISE COMMUNITY DEVELOPMENT AT (623) 222—-3000 TO
REMOVE AND/OR RELOCATE SAID TREES AND SHRUBBERY.

DAMAGED AND/OR DISPLACED CONCRETE CURB, GUTTER, SIDEWALK, OR DRIVEWAY SLAB THAT IS WITHIN
THE RIGHT-OF—=WAY SHALL BE REPAIRED OR REPLACED BEFORE FINAL ACCEPTANCE OF THE WORK.

GRADING BETWEEN BACK OF CURB AND PROPERTY LINE SHALL BE LIMITED TO 4:1 SLOPE. PROTECT
SLOPES FROM EROSION AND/OR TRANSPORTING SILT ONTO STREETS OR ADJACENT PRIVATE PROPERTY.

ALL FIRE HYDRANTS SHALL HAVE A TWO—-WAY BLUE REFLECTOR INSTALLED PER MAG STANDARD DETAIL
122.

STREET SIGNS SHALL BE FURNISHED AND INSTALLED BY THE DEVELOPER AT THE LOCATIONS SHOWN ON
THE SIGNAGE, STRIPING, OR PAVING PLAN. ALL STREET SIGNS SHALL BE INSTALLED PER CITY OF
SURPRISE STREET SIGN AND STREET SIGN BASE DETAIL 4-—22.

ASPHALT MIX DESIGN SHALL BE SUBMITTED TO THE CITY OF SURPRISE ENGINEERING DEVELOPMENT
SERVICES DIVISION PRIOR TO THE PLACEMENT OF ANY ASPHALT.

GENERAL SIGNING AND PAVEMENT MARKING NOTES:

1.

10.

1.

12.

13.

ALL PAVEMENT MARKING, SIGNING AND CONSTRUCTION SHALL CONFORM TO THE LATEST EDITIONS OF
THE ARIZONA DEPARTMENT OF TRANSPORTATION (ADOT) STANDARD DRAWINGS AND SPECIFICATIONS,
ADOT SIGNING AND MARKING STANDARD DRAWINGS, THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES AND CITY OF SURPRISE ENGINEERING DEVELOPMENT STANDARDS UNLESS OTHERWISE NOTED IN
THE SPECIAL PROVISIONS OR THESE PLANS.

CITY SHALL FIELD INSPECT ALL SIGNS AND MARKINGS FOR FIELD ADJUSTMENT, PRIOR TO
INSTALLATION AND FINAL ACCEPTANCE.

ALL MEASUREMENTS SHALL BE TAKEN FROM THE EDGE OF PAVEMENT.

ALL SIGNS THAT ARE REMOVED AND NOT REINSTALLED SHALL BE SALVAGED AND DELIVERED TO THE
CITY MAINTENANCE YARD SHOP AT 13430 W. WESTGATE, SURPRISE, AZ.

THE CONTRACTOR SHALL FURNISH AND INSTALL STREET NAME SIGN BRACKETS AND HARDWARE.

THE SIGN LOCATIONS AND QUANTITIES FOR POST LENGTHS ARE APPROXIMATE. THE CONTRACTOR
SHALL SPOT MARK THE SIGN LOCATIONS, VERIFY THE ACTUAL POST LENGTHS, AND CONTACT THE
CITY TRAFFIC ENGINEER OR DESIGNEE FOR INSPECTION PRIOR TO INSTALLING SIGNS. NO FOUNDATIONS,
POSTS, OR SIGN PANELS SHALL BE INSTALLED WITHOUT FINAL APPROVAL FROM THE CITY TRAFFIC
ENGINEER OR DESIGNEE.

THE CONTRACTOR SHALL NOT OVERLAY THE SIGN PANELS.

THE SIGN LOCATIONS SHOWN ON THESE PLANS MAY BE MODIFIED AS DIRECTED BY THE CITY TRAFFIC
ENGINEER OR DESIGNEE. ANY SIGNS INSTALLED BEFORE LAYOUT INSPECTION SHALL BE REMOVED AND

REINSTALLED AT THE CONTRACTOR’S EXPENSE.

ALL EXISTING PAVEMENT MARKINGS WHICH CONFLICT WITH PROPOSED MARKINGS SHALL BE REMOVED
BY WATERBLASTING, OR CITY APPROVED METHODS, PRIOR TO THE INSTALLATION OF NEW PAVEMENT
MARKINGS. REMOVALS SHALL BE TO THE SATISFACTION OF THE CITY.

ANY DAMAGE TO THE PAVEMENT CAUSED BY PAVEMENT MARKING REMOVAL SHALL BE REPAIRED BY
METHODS ACCEPTABLE TO CITY CIVIL INSPECTION PERSONNEL.WHEN ASPHALT SLURRY IS USED TO
REPAIR DAMAGE TO THE PAVEMENT CAUSED BY PAVEMENT MARKING REMOVAL THE ASPHALT SLURRY

SHALL BE PLACED PARALLEL TO THE NEW DIRECTION OF TRAVEL AND SHALL BE AT LEAST TWO (2)
FEET IN WIDTH.

AT THE COMPLETION OF THE PAVEMENT SURFACE EACH DAY, THE CONTRACTOR SHALL STRIPE CENTER
LINES, LANE LINES, AND STOP BARS WITH ONE APPLICATION OF TEMPORARY REFLECTORIZED TRAFFIC
PAINT AT THE LOCATIONS OF FINAL STRIPING, PER CITY OF SURPRISE DETAIL 4—20I. THIRTY (30)
DAYS AFTER TEMPORARY STRIPING IS PLACED, THE CONTRACTOR SHALL INSTALL FINAL PAVEMENT
MARKINGS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE LAYOUT AND INSTALLATION OF PAVEMENT
MARKINGS ON THE FINAL SURFACE COURSE FOLLOWING CONTROL POINTS THAT HAVE BEEN SET.

CONTROL POINTS SHALL BE NO MORE THAN FIFTY (50) FEET APART ALONG THE ALIGNMENT TO BE
STRIPED.

THE CONTRACTOR SHALL CONTACT THE CITY TRAFFIC ENGINEER OR DESIGNEE FOR INSPECTION OF
TEMPORARY STRIPING AND/OR CONTROL POINTS PRIOR TO APPLICATION OF FINAL MARKINGS. ANY
FINAL PAVEMENT MARKING APPLIED BEFORE INSPECTION SHALL BE REMOVED AND REAPPLIED AT THE
CONTRACTOR’S EXPENSE.

30° R/W 30° R/W

20’ B/C 20’ B/C

18’ 18’

A
|
A
|

VARIES

EXISTING S RH R EXISTING
4’ SIDEWALK \{ 4’ SIDEWALK
PAVEMENT STRUCTURAL EXISTING

EXISTING

CURB & CUTTER SECTION NO. 1 (TYP)

TYPICAL SECTION

JERRY STREET
STA 1+21 TO STA 27+36

1.5” AC (1/2” MIX)

11”

TACK COAT

2" AC (3/4” MIX)

—— 7.5 AB, CLASS 2

0000000000
0000000000

PREPARED
SUBGRADE PER
MAG STD SPEC

A.C. PAVEMENT SEC 301.
STRUCTURAL SECTION NO. 1

REMOVE 117

CURB & GUTTER

(2°-3")
L 9690%9090690%0%9096%90%0%0%90%0%0%0%
00 0 0 0 0 0 0 0 0 0 0 0 0,00
~ 0.0 0 0 0 0 0 0~ 0 0 0 0 0 0~ 0~0
o OO0 0 0,000 0 0 0 0 000,00
0.0 0 0 0 0 0 0L 0 0 00 0 0 0~0
0O 0 0 0 0 0 0 0 0 0 0 0-0 0,00
0.0 0 0 0 0 0 0~-0 0 0-0-0- 0~0~0
0,0 0 0, 0.0-0.0- 0.0 0, 0-0-0,0~0
69095959595959595695956969696956969
09%0%0%0%0%0%0%0%0%0%0%020%0% 08 o f—-e——m— A A
OO0 0 0,000 0 0 0 0 000,00 B (VARIES
0.0 0 0 0 0 0 0L 0 0 00 0 0 0~0
00 0 0 0 0 0 0 0 0 0 0 0 0,00 » »
0.0 0 0 0 0 0 0~ 0 0 0-0 0. 0~ 0~0 —
O, 0 0 0,0 0 0,0 0 0 0 0°0,0,0.0
0,0 0,0 0 0. 0. 0L 0 0,00 0,0 0.0
00 0 0 0 0 0 0 0 0 0 0 0 0,00
020%20%90%0906%20%0%90%9020%96%90%9090920°
0.0 0,0 0.0, 0 0 0, 0, 0 00,0 0.0

SIDEWALK REPLACEMENT TABLE
JERRY STREET
BEGIN STA* END STA* LENGTH
RT 10+46 10+353 7
RT 24+10 24+ 30 20
RT 25+23 25+28 5

* SIDEWALK REPLACEMENT STATIONS ARE APPROXIMATE STATIONS
BASED ON FIELD OBSERVATIONS. CITY OF SURPRISE INSPECTOR
AND CONTRACTOR TO FIELD REVIEW AND DETERMINE EXACT LIMITS
OF SIDEWALK REPLACEMENT.

CURB AND GUTTER REPLACEMENT TABLE
JERRY STREET
BEGIN STA END STA GRADE LENGTH
RT 1+62 2+06 0.12% 44
RT S+42 S5+97 0.14% 55
LT 6+ 34 6+/2 0.20% 38

:‘ Call at least two full working days
: before you begin excavation.

E@E‘EZ@EI@I Heze Seake, e, Sy

Dial B8-1-1 or 1-BOD-STAKE-IT {782-5348)
5 Im Msricopa County: {502) 263-1100

By

DATE

( REVISION

~

ARIZONA

SURPRISE

FAX: 1.602.253.1202

101 NORTH 1st AVENUE, SUITE 2600

PHOENIX, ARIZONA 85003
PHONE: 1.602.253.1200
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JERRY STREET
STA 1+00

By

DATE

( REVISION

~\

ARIZONA

SURPRISE

PHOENIX, ARIZONA 85003
PHONE: 1.602.253.1200

FAX: 1.602.253.1202
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DRIVEWAY 3 STA 7+64.61 JERRY STREET 4 STA 14+09 -
° EXST R/W oS BeE -4 - 9
3 CONSTRUCTION NOTES DRIVEWAY
2
1| CONSTRUCT 3.5” AC ON 7.5” ABC PER STRUCTURAL SECTION NO. 1. > REMOVAL AND ADJUSTMENT NOTES NOTES:
> ] INSTALL PAVEMENT MARKER FOR FIRE HYDRANT PER MAG STD DTL 122. @ REMOVE EXISTING ASPHALT AND BASE MATERIAL. 1. THE ROADWAY CENTERLINE ALIGNMENT FOR SUNNY LANE WAS
DEVELOPED BY DETERMINING THE BEST FIT BETWEEN THE LEFT AND
3| REPLACE VERTICAL CURB & GUTTER PER MAG STD DTL 220-1, TYPE "A” @ ADJUST MANHOLE TO FINISH CRADE PER MAG STD DTL 422. RIGHT CURB. IT IS NOT COORDINATED WITH THE MONUMENTATION IN
21 REPLACE 4’ SIDEWALK PER MAG STD DTL 230 @ ADJUST WATER VALVE TO FINISH GRADE PER MAG STD DTL 391-1, THE AREA AND DOES NOT MATCH THE AS—BUILT DATA.
—1 INSTALL DETECTABLE WARNING ON SIDEWALK PER MAG STD DTL 234 TYPE ZA 2. DRIVEWAYS ARE NOT SHOWN IN THE PROFILE. INSTALL CURB FLUSHED 5—@—> Z
' (4) REMOVE AND REPLACE SURVEY MONUMENT PER MAG STD DTL 120, WITH GUTTER IF PROPOSED CURB AND GUTTER IS IN A DRIVEWAY.
6| INSTALL SIDEWALK RAMP PER MAG STD DTL 235-2. TYPE "B”. SCALE
CaEE at least two fulf working days
7] INSTALL MID-BLOCK RAMP PER MAG STD DTL 235-5. [ befors you begi fon. >0 9 25 30
8| 24" SOLID WHITE THERMOPLASTIC LINE. STOP BAR PER COS STD DTL 4—20A. | [irtoanbiveSuke tne HORIZ: 17 = 50
BE@E B='§==€ or 1-800-STAKE-ET (782-5348) . i — )
o] REPLACE VALLEY GUTTER PER MAG STD DTL 240. | Marceps Couny: 602) 2631100 VR =0
o EXISTING TOP
1164 NEW TOP OF OF CURB LT 1164
CURB LT
GRADE @ EXIST. o o T S
- GUTTER LT - NEW GUTTER LT S e e — e e T — T
1160 L I 1160
-~ —— = = = = = = — 020% -
1156 PVI STA:9+28.50
 PVI ELEV:1161.73
. K:98.76 .
LVC:150.00 o
- - | 9
. A Gk 8 8l e
o =1 ol3 Lo e = +(M R
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— |MN) ] * ~—
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A% S
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1156 0.12% 1156
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—STA 21414 RECONSTRUCTION
CONSTRUCTION NOTES REMOVAL AND ADJUSTMENT NOTES NOTES: JERRY STREET
1] CONSTRUCT 3.57 AC ON 7.5" ABC PER STRUCTURAL SECTION NO. 1. (1) REMOVE EXISTING ASPHALT AND BASE MATERIAL. 1. THE ROADWAY CENTERLINE ALIGNMENT FOR SUNNY LANE WAS STA 27+58.03
COS BCF
2| INSTALL PAVEMENT MARKER FOR FIRE HYDRANT PER MAG STD DTL 122. ADJUST MANHOLE TO FINISH GRADE PER MAG STD DTL 422. DEVELOPED BY DETERMINING THE BEST FIT BETWEEN THE LEFT AND
, @ RIGHT CURB. IT IS NOT COORDINATED WITH THE MONUMENTATION IN X 7838550 /
4| REPLACE 4 SIDEWALK PER MAG STD DTL 230. (3) ADJUST WATER VALVE TO FINISH GRADE PER MAG STD DTL 391-1, THE AREA AND DOES NOT MATCH THE AS—BUILT DATA. ~
5| INSTALL DETECTABLE WARNING ON SIDEWALK PER MAG STD DTL 234. TYPE ZA 2. DRIVEWAYS ARE NOT SHOWN IN THE PROFILE. INSTALL CURB FLUSHED 5—@—> Z
21 NEW MID—BLOCK RAMP PER MAG STD DTL 235-5. (¥) REMOVE AND REPLACE SURVEY MONUMENT PER MAG STD DTL 120, WITH GUTTER IF PROPOSED CURB AND GUTTER IS IN A DRIVEWAY. conle
TYPE “B”. ‘
8| 24” SOLID WHITE THERMOPLASTIC LINE. STOP BAR PER COS STD DTL 4—20A. (ol 2t et tw ul woring days 50 0 25 50
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